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To: Prospective Bidders

Addendum No.: 6, E2S01, Financial Project #213345-7-52-01 & 213345-7-56-01

1-295 Express Lanes from Buckman Bridge to 1-95 South Interchange

Addendum #6 - RFP Revisions

1. Section | — Introduction
a. Page 6 |I.A — Added statement regarding review of NEPA document and incorporation of

PD&E and NEPA commitments into the design

2. Section Il — Schedule of Events
a. Page 7 Updated due date for Technical Proposals

3. Section VI — Design and Construction Criteria
a. Page 42 VI.C — Updated Summary of Conceptual Utility Work table.

b. Page 43 VI.C — Deleted paragraph in reference to cost sharing for reimbursable utility
relocations.

c. Page 50 VI.E, Ramps — Added Ramp K to minimum design speed table.

d. Page 55 VI.G.2.ee — Added aesthetic requirement for pier cap overhangs.

e. Page 62 VI.P.1 — Revised “system engineering master plan” to “Systems Engineering
Management Plan.”

f. Page 63 VI.P.1 — Added requirement for new DMS signs to be full matrix color signs.

Addendum #6 - Appendix Revisions

Appendix G — Horizontal Layout
1. Sheets 2-6, 11, & 16 — Restored pond linework inadvertently removed in previous Addendum.

Appendix H — Design Variations and Exceptions
1. Cross Slope Variation — Revised typical sections.

2. Border Width Variation — Revised typical sections.

3. Roadside Slope Variation — Revised Attachment B detailing slopes that do not
meet PPM Table 2.4.1 criteria.

4. Superelevation Exception — Updated cover letter to include FHWA approval.
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Appendix K — Department Commitments
1. Revised Deep Bottom Creek Erosion Control Details to address conflicts with existing utilities.

Please sign this addendum and return a signed copy to me to indicate receipt.

Jim Brown

Company Name District Contracts Administrator
Phone: 386-758-3798

Fax: 386-758-3791

Signature

Date
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